

Executive Summary of Bid Evaluation Report

Construction of Drain at Maisonette Riviere des Anguilles near Camisel

Procurement Reference: NDU/Q/9/2021-2022/ONB

IFB Reference: NDU/IFB/2021/134

1. **Scope of Contract:**Construction of Drain at Maisonette Riviere Des Anguilles near Camisel
2. **Procurement method used:** Open National Bidding. All submission of Bids was made through the Government of Mauritius E-Procurement System
3. **Date of Invitation of Bids:** 07 September 2021
4. **Closing date for submission of bids:** 27 September 2021
5. **Date and place of opening of bids:** 29 September 2021 by E-Proc
6. **Number of bids received by closing date:** 3
7. **Responsiveness of bids:**

Name of Contractor	Bid Amount (Excl. VAT) /Rs	% deviation from Estimated Cost	Reasons why bids not responsive
H.Padiachy Contractor Ltd	23,000,000.00	-16.61%	-
Sotravic Limitee	27,664,757.00	0.30%	-
Safety Construction Co. Ltd	27,067,101.58	-1.87%	-

c Check

The financial submission of all bidders were scrutinized. No arithmetic error was noted in bids received from Bidders 1 & 2. It was found that Bidder 3 has wrongly entered amount in BOQ Rs 21,866,407.82 instead of Rs 21,886,195.82 in the summary of Bill of Quantity. Consequently, the sub-total without VAT and the Total without VAT should read Rs 27,047,313.58. However, the Base price in the Bid Submission form has been correctly entered as Rs 27,067,101.58.

Table 6: Bid Amount after Arithmetic Check

Bidder	Bid Amount (Excl. VAT) /Rs	% deviation from Estimated Cost	Ranking of Bidders
Bidder 1	23,000,000.00	-16.61%	1
Bidder 2	27,664,757.00	0.30%	3
Bidder 3	27,064,101.58	-1.87%	2

9. **Conclusion**

The BEC concludes that lowest substantially responsive evaluated bid for the **Construction of Drain at Maissonette Riviere Des Anguilles near Camisel** is from Bidder 1- **H.Padiachy Contractor Ltd** for the bid amount of **Rs 23,000,000 (excl VAT)**.

06 January 2022