

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF DRAIN NETWORK ALONG RAMNARAIN LANE, DOOLAR LANE AND JUNGUM LANE, MAHEBOURG

NDU/Q/4/2020-2021/ONB

1. **Scope of Contract:** Construction of drain network along Ramnarain Lane, Doolar Lane and Jungum Lane, Mahebourg
2. **Procurement method used** : Open National Bidding (ONB) – Government of Mauritius e-procurement System
3. **Date of Invitation of Bids** : 30 September 2020
4. **Closing date for submission of bids** : 4 November 2020
5. **Date and place of opening of bids** : 6 November 2020 at National Development Unit
6. **Number of bids received by closing date:** 4
7. **Responsiveness of bids:**

Bidder' s Name	Pricing at Bid Opening MUR	Responsive or not responsive (Yes/ No)
Sotravic Limitee	31,400,047.00	Yes
H. Padiachy Contractor Ltd	31,997,900.00	Yes
Transinvest Construction Ltd	34,225,000.00	Yes
Safety Construction Co. Ltd	32,365,026.90	Yes

8. Price comparison for bids that are substantially responsive:

Name of Contractor	Bid Amount after arithmetical check (incl. VAT) /Rs	% deviation from Estimated Cost	Ranking of Bidders
Sotravic Limitee	31,400,047.00	+21.6%	1
H. Padiachy Contractor Ltd	31,997,900.00	+23.4%	2
Safety Construction Co. Ltd	32,365,026.90	+25.3%	3
Transinvest Construction Ltd	34,225,000.00	+32.5%	4

9. Recommendation

Given that the lowest bid amount exceeds the estimated cost by more than 15%, BEC recommends the following:

1. To carry out the bidding exercise anew based on latest estimates; **OR**
2. To proceed with negotiation with the lowest bidder, in case the Recommendation at SN. 1 is not considered feasible.

10. Negotiation

After negotiation, **Sotravic Limitée** is being recommended for award of the Works '**Construction of Drain Network along Ramnarain Lane, Doolar Lane, Mahebourg**' for the **discounted amount of MUR 29,690,047.00 (VAT excl.)**.