Executive Summary of Bid Evaluation Report

CONSTRUCTION OF DRAINS AND ASSOCIATED ROADWORKS AT CITE

ROZEMONT - VALLEE PITOT

NDU/Q/4/2019-2020/ONB

1. Scope of project: Construction of drain and associated ancillary works at Cite Rozemont

- Vallee Pitot

2. Method of Procurement: Open National Bidding (ONB).

3. Date of Invitation for Bids: 26 September 2019.

4. Closing date for submission of Bids: 29 October 2019

5. Date and Place of Opening of Bids: 29 October 2019 at National Development Unit

6. Number of Bids received by closing date: four

7. Responsiveness of Bids:

Bidder’s Name Bid Amount Responsive or not Reasons why bids not responsive
(incl. VAT) /Rs | responsive (Yes/No)
Onix Co. Ltd 43,621,620.00 Yes
Major deviation due to material
changes in the Bid Submission Form
Safety and also failure to fill in the total
Construction 54,542,309.25 No price in the Bid Submission Form
Co.Ltd being an omission of material
information.
H. Padiachy Non-compliant with respect to
Contractor Ltd 62,280,800.80 No Clause 1TB 6.3(d).
J. Dookhun & Non-compliant with respect to
Sons Ltd 64,676,000.00 No Clause ITB 6.3(d).

8. Price Comparison for bids that are substantially responsive

The corrected amounts are tabled below:

B. Bid Price | C. Price . .
. ,. | A. Bid Price at | after after D. Price | E Pr_|ce after
Bidder’s : . after Margin of | Ran
Opening MUR | corrections currency .
Name : Adjustm | Preference (If | k
(Inc. VAT) MUR (Incl. | conversion ent MUR | Applicable)
VAT) MUR P
E{‘JXCO' 43,621,62000 | 4477162060 | VA N/A N/A 1

9. Best Evaluated Bid

Onix Co. Ltd recommended for award of the contract “Construction of Drains and Associated
Roadworks at Cite Rozemont — Vallee Pitot” for the corrected amount of MUR 44,771,620.60
(VAT incl.).




