

Executive Summary of Bid Evaluation Report

Construction of Drain at Residence Beau Sejour, Cite Beau Sejour, Avenue Cardinal and Moineau, Quatre Bornes

Procurement Reference: NDU/Q/24/2021-2022/ONB

IFB Reference: NDU/IFB/2021/141

1. **Scope of Contract: Construction of Drain at Residence Beau Sejour, Cite Beau Sejour, Avenue Cardinal and Moineau, Quatre Bornes**
2. **Procurement method used:** Open National Bidding. All submission of Bids was made through the Government of Mauritius E-Procurement System
3. **Date of Invitation of Bids:** 20 December 2021
4. **Closing date for submission of bids:** 12 January 2022
5. **Date and place of opening of bids:** 14 January 2022 by E-Procurement portal
6. **Number of bids received by closing date:** 6
7. **Responsiveness of bids:**

Name of Contractor	Bid Amount (Excl. VAT) /Rs	% deviation from Estimated Cost	Reasons why bids not responsive
Cimix Construction Co Ltd	14,593,150.00	-33.06%	Bid responsive & recommended for award
Onix Co Ltd	17,446,700.00	-19.97%	Bid responsive- 2 nd lowest offer
Trivan & Co Ltd	18,029,900.00	-17.29%	Bid responsive- 3 rd lowest offer
Safety Construction Co Ltd	22,749,171.72	+4.35%	Bid responsive-4 th lowest offer
Allzone Co Ltd	32,757,338.00	+50.26%	CVs for proposed personnel not signed. Same personnel proposed for Contract Manager and Site Engineer. Evidence of liquid assets/credit facilities not submitted.
Sotravic Limitee	22,854,088.40	+4.84%	Bid responsive-5 th lowest offer

unc

8. Arithmetic Check


The financial submission of the bids were scrutinised and no arithmetic error were noted.

Bidder	Bid Amount (Excl. VAT) /Rs	% deviation from Estimated Cost	Ranking of Bidders
Bidder 1	14,593,150.00	-33.06%	1
Bidder 2	17,446,700.00	-19.97%	2
Bidder 3	18,029,900.00	-17.29%	3
Bidder 4	22,749,171.72	+4.35%	4
Bidder 6	22,854,088.40	+4.84%	5

9. Conclusion

It is therefore concluded that the contract for "Construction of Drains at Residence Beau Sejour, Cite Beau Sejour, Avenue Cardinal and Moineau, Quatre Bornes is from Bidder 1-Cimix Construction Co Ltd for the amount of Rs 15,812,465.00 (Excl. VAT).

19 May 2022


Pricome
19/5/2022