EXECUTIVE SUMMARY OF BID EVALUATION REPORT

Extension of Lining Works at Canal Kitchry, Tranquebar
Public Body Ref: NDU/Q/14/2018-2019/ONB
CPB Ref: - CPB/48/2018

1. The project “Extension of Lining Works at Canal Kitchry, Tranquebar” comprises the following works:-
   (a) Clearing of the site for a stretch of 610 m;
   (b) Felling down of approximately 50 nos. trees;
   (c) Construction of stone masonry drain for a length of 600 m with reinforced concrete bottom section;
   (d) Construction of reinforced concrete retaining walls for a stretch of approximately 35m on two sides of the water course; and
   (e) All ancillary works that may be required and as defined the Specifications of the bidding document.

2. Procurement method used: Open National Bidding (ONB)

3. Date of Invitation of Bids: 04 October 2018

4. Closing date for submission of bids: 23 November 2018

5. Date and place of opening of bids: 23 November 2018 at 14.00 hours at the Central Procurement Board

6. Number of bids received by closing date: Three (3)

7. Responsiveness of bids:

<table>
<thead>
<tr>
<th>SN</th>
<th>Bidder</th>
<th>Bid amount as at opening (USD)</th>
<th>Responsiveness</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Rehm – Grinaker Construction Co. Ltd</td>
<td>1,915,465.25excluding VAT</td>
<td>✓</td>
</tr>
<tr>
<td>2</td>
<td>J. Dookhun &amp; Sons Ltd</td>
<td>1,424,371.43</td>
<td>✓</td>
</tr>
<tr>
<td>3</td>
<td>Safety Construction Co. Ltd</td>
<td>2,204,068.96 including VAT</td>
<td>✓</td>
</tr>
</tbody>
</table>

8. The lowest evaluated substantially responsive bid is from J. Dookhun & Sons Ltd, for the corrected price of American Dollars One Million Four Hundred and Twenty-Four Thousand Two Hundred and Thirty Seven and Cents Seventy Three Only (USD 1,424,237.73).