

Executive Summary of Bid Evaluation Report

Flood Alleviation Measures at Petit Bel Air – Phase 1

Procurement Reference: NDU/2021/204

1. **Scope of Contract: Flood Alleviation Measures at Petit Bel Air – Phase 1**
2. **Procurement method used:** Mini competition among Contractors under “**Framework Agreement for Construction and Upgrading of Roads and Associated Works for a Period of Twenty Four Months as from September 2020**”.
3. **Date of Invitation of Bids:** 29 October 2021
4. **Closing date for submission of bids:** 18 November 2021
5. **Date and place of opening of bids:** 18 November 2021
6. **Number of bids received by closing date:** 2
7. **Responsiveness of bids:**

Bidder No.	Name of Contractor	Price quoted (inclusive of VAT and contingencies)/ Rs	% deviation from Estimated Cost	Reasons why bids not responsive
1.	Super Builders Co. Ltd	22,982,330.25	-7%	
2.	Square Deal Multipurpose Cooperative Society Ltd	30,418,822.50	+24%	The bid amount is 24% higher than the estimated cost for the project. This exceeds the allowable limit of 15% .

8. Arithmetic check

An arithmetic check was carried out for both bidders .No error was found.

Table 6: Bid Amount after Arithmetic Check

Bidder No.	Corrected Bid Amount (Inclusive of Vat and contingencies)	% deviation from Estimated Cost	Ranking of Bidders
1.	Rs 22,982,330.25	-7%	1
2.	Rs 30,418,822.50	+24%	2

9. Conclusion

Based on the above evaluation exercise, **Bidder 1**, “**Super Builders Co. Ltd**” has submitted the lowest responsive bid for the Works for “**Flood Alleviation Measures at Petit Bel Air –Phase 1**” and is therefore recommended for award of the contract for the quoted amount of **Rs 22,982,330.25 (incl. VAT and Contingencies)**.

28 February 2022